


FDP Form 10a - Bid Results on Civil Works

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CIVIL WORKS BID-OUT
Province, City or Municipality: **LUNA, APAYAO**
4th Quarter, CY **2021**

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1	8312769	Construction of Various Projects- Package XIII (2021)	888,882.48	Luna, Apayao	GKA Engineering & Construction	Galo K. Aplod Malama, Conner, Apayao	872,855.87	12/27/2021	41 days
		<i>a. Construction of Wash Area (Side of School Building) Palungkada ES Dagupan</i>							
		<i>b. Construction of Wash Area (Side of School Building) LNHS Poblacion</i>							
		<i>c. Construction of Wash Area (Side of School Building) Catammoyoan ES San Sebastian</i>							
		<i>d. Concreting of Unpaved Road Section at Dagupan</i>							
		<i>e. Construction of Slope Protection and Dreging of Canal at San Isidro Sur</i>							
		<i>f. Improvement of Senior Citizen Building (Poblacion)</i>							
		<i>g. Repair of Classroom (Dagupan)</i>							
		<i>h. Gravelling/Improvement of road/Construction of Canal Lining @SFNATHS San Francisco</i>							
2	8195015	Construction of Concrete Perimeter Fence and Slab (Parking), Kitchen and Ladsaping @ New Legislative Building	3,639,861.60	Poblacion, Luna, Apayao	GKA Engineering & Construction	Galo K. Aplod Malama, Conner, Apayao	364,705.51	6/12/2021	309 days

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
3	8162218	Construction of Varios Projects - Package XI (2021)	5,714,512.70	Luna, Apayao	CMG Jr. Builders	Celerino M. Galabay Jr. Macanaya, Aparri, Cagayan	5,711,343.78	11/29/2021	235 days
		<i>a. Improvement of Municipal Engineering Office</i>							
		<i>b. Improvement of Municipal Hall Building Phase 3</i>							
4	8162216	Construction of Various Projects- Package X (2021)	1,410,475.20	Luna, Apayao	EBJR Construction	Joel F. Fernando Malama, Conner, Apayao	1,390,112.50	11/29/2021	60 days
		<i>a. Rehabilitation of Timber Bridge @ San Sebastian</i>							
		<i>b. Ground Levelling and Levellig of the Lairage Area of Municipal Slaughter House (Turod)</i>							
		<i>Improvement of aggan Road (Shalom)</i>							
5	8161798	Improvement of Luna Public Market- Steel TABLE IN Brgy. Poblacion	673,087.80	Poblacion, Luna, Apayao	Request for Quotation	2 Failure of Bidding		11/15/2021	73 days
6	8110553	Construction of Sanitary Landfill Cell - 2	4,413,253.11	Turod, Luna, Apayao	GKA Engineering & Construction	Galo K. Aplod Malama, Conner, Apayao	4,391,758.69	10/11/2021	276 days
7	8084033	Rehabilitation of San Isidro Norte-Luyon Bridge	2,427,645.55	San Isidro Norte, Luna, Apayao	CMG Jr. Builders	Celerino M. Galabay Jr. Macanaya, Aparri, Cagayan	2,422,645.55	3/11/2021	89 days


EDNA T. CARMEN
 BAC Secretariat Head


ALBERT D. MARTIN
 BAC Chairperson

FDP Form 10b - Bid Results on Goods and Services

Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bidded project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
GOODS AND SERVICES BID-OUT


Province, City or Municipality: **LUNA, APAYAO**
4th Quarter, CY **2021**

Reference No.	Item Description	Approved Budget for Contract	Winning Bidder	Name and Address Of Bidder	Bid Amount	Date of Bidding
8313902	Supply and Installation of Additionl CCTV	330,000.00	Request for Quotation	2 Failure of Bidding		12/28/2021
8297281	Supply and Delivery of Materials for the Fabrication /Installation of ADAC Advocacy Billboard for 23 Barangays	119,190.00	Request for Quotation	2 Failure of Bidding		12/21/2021
8297266	Tarpaulin Printing for the project Fabrication/Installation of ADAC Advocacy Billboard for 23 Barangays	14,950.00	Request for Quotation	2 Failure of Bidding		12/21/2021
8178887	Supply and Delivery of 9000 pcs Real Property Tac Record	144,000.00	SLA Enterprises	Susan L. Aggabao #23 Diversion Road, SAN Gabriel, Tuguegarao	143,550.00	11/19/2021
8176051	Supply and Delivery of Anti-Rabies Vaccine	999,600.00	3E Drug	Emily T. dela Cruz Diversion Road Tugugarao City	982,940.00	11/18/2021
8166249	Supply and Delivery of 40 pcs Outdoor Christmas Street Pole Lights	300,000.00	Neilla Jacalam Tarding	Neilla B. Jacalam Poblacion East Lupao, Nueva Ecija	299,900.00	11/16/2021
8116127	Supply and Delivery of Office Equipment 2021	1,803,200.00	Hayden General Merchandise	Al-Arafat Temple Tuguegarao City	1,797,965.00	11/15/2021
8095758	Supply and Delivery of Items for Relief Assistance to Affected Households	8,000,000.00	Umayam Store & Gift Shop	Tessie Umayam San Isidro Sur, Luna, Apayao	7,367,680.00	8/11/2021

8082992	Supply and Delivery of Paper Shredder	35,000.00	Request for Quotation	2 Failure of Bidding		10/21/2021
8082983	Supply and Delivery of COVID 19 Medical Supplies 2021	163,641.50	3E Drug	Emily T. dela Cruz Diversion Road Tugugarao City	162,505.00	10/21/2021
8041932	Supply and Delivery of 492 Sacks of Clean Rice	1,230,000.00	D.B. Alcantara Grocery	Maharlika Highway Libertad, Abulug, Cagayan	1,230,000.00	10/19/2021
8031154	Supply and Delivery and Installation of 1 Unit Split Type Airconditioner	70,000.00	Request for Quotation	2 Failure of Bidding		4/10/2021

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


EDNA T. CARMEN
 BAC Secretariat Head


ALBERTO D. MARTIN
 BAC Chairperson

FDP Form 10c - Bid Results on Consulting Services


Note: Bid Results are in three (3) separate forms, particularly, for Civil Works (Form 10a -CW), Goods and Services (Form 10b - GS) and Consulting Services (Form 10c - CS). If there is no bid project, good or service for the quarter, the forms must still be submitted with the said notation and signed accordingly.

Republic of the Philippines
CONSULTING SERVICES BID-OUT

Province, City or Municipality: **LUNA APAYAO**
4th Quarter, CY 2021

No.	Reference No.	Name of Project	Location	Approved Budget for Contract	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
	NA	<i>NA</i>	NA	NA	NA	NA	NA	NA	
Note: No bid for consulting services within the period									

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.


EDNA T. CARMEN
BAC Secretariat Head


ALBERT D. MARTIN
BAC Chairperson